Past Performances:

Experience 1: AngioDynamics – Salesforce Marketing Cloud Implementation

Project Name	AngioDynamics – Salesforce Marketing Cloud Implementation
Client Name & Location	AngioDynamics 14 Plaza Drive, Latham, NY 12110, United States
Project Date	October 2025 – March 2026
Contract Value	$14,950 (115 hours, Time & Materials)
Users / Environment	Up to 5 Marketing Cloud users, integrated with AngioDynamics' approximately 400-user Salesforce org
Work Description	Implemented Salesforce Marketing Cloud Engagement to support B2B product marketing for a newly FDA-indicated pulmonary embolism product and automate bi-weekly past-due invoice communications using Oracle and Power BI data. The implementation included Marketing Cloud account and user setup, Subscriber Key configuration, Content Builder and HTML email templates, Data Extensions, SQL Query Automations, three Journey Builder journeys, campaign reporting, Subscription Center, unsubscribe/compliance configuration, and Account Team-based sender configuration. Inovi integrated Marketing Cloud with Salesforce Lightning records (Leads, Contacts, and Accounts), configured the integration user and sending subdomain/DNS, and conducted UAT, client testing, bug fixes, documentation, and end-user training. The engagement also included weekly project management and 30 days of post-go-live hypercare. As a result, Inovi enabled AngioDynamics to execute targeted, compliant, Salesforce-integrated marketing

	campaigns and automated receivables communications from a single platform.
Inovi Project Team	Sabur Chowdhury – Solution Consultant; Nazim Khan – Project Manager; Md. Razwanul Ghani – Senior Salesforce Developer; Fatema Tus Sumaiya – QA Engineer; Faiz Mannan – CTO & Co-founder / Executive Oversight
Reference	1. Dan Bolduc – VP, Enterprise Systems / Executive Sponsor, AngioDynamics 2. Mahgan Town – CRM Systems Manager / Subject Matter Expert, AngioDynamics
Contact Information	1. Dan Bolduc — Email: dbolduc@angiodynamics.com; Phone: +1.518.795.1154 2. Mahgan Town — Email: mahgan.town@angiodynamics.com; Phone: +1.518.248.2095

Experience 2: AngioDynamics – Salesforce Managed Services

Project Name	**AngioDynamics – Salesforce Managed Services**

Client Name & Location	AngioDynamics 14 Plaza Drive, Latham, NY 12110, United States
Project Date	October 2023 – Present
Contract Value	Monthly retainer: $3,000/month minimum. Cumulative value to date: $152,280
Users / Environment	Approximately 400 active Salesforce users, including U.S. regional sales teams, clinical specialists, executives, and international teams in APAC, Canada, LATAM, and Europe
Work Description	Provided ongoing Salesforce managed services to administer, enhance, and support AngioDynamics' multi-cloud Salesforce environment (Sales Cloud, Service Cloud, Service Cloud Voice, Field Service, Experience Cloud, CRM Analytics, Boomi, and Pardot/Marketing Cloud), used by field sales, clinical, service, and marketing teams in the U.S. and internationally. Inovi began with a Salesforce org assessment covering security health (88% baseline score), license and storage usage, installed packages, and automation. The assessment identified about 60 active Flows and 14 active Process Builders, uncovered a race condition between competing Order automations, and produced a roadmap for automation clean-up, license optimization, and Process Builder-to-Flow migration. Ongoing work includes role hierarchy and user access clean-up across ~400 users and 140+ roles; Field Service automation for Work Order and Service Appointment address sync and a rebuilt Work Step completion process (screen flow to Lightning Web Component); the NanoKnife simulator booking process with multi-step approvals, event recap reminders, and automated calendar bookings; Medical Training Request notifications and clinical log tracking; opportunity stage validation rules by product line (e.g., AlphaVac, AngioVac) and lead automation; a sales forecast embedded in a CRM Analytics dashboard; Email-to-Case support; and Agentforce use-case workshops and prompt reviews. The engagement runs on weekly status calls, Asana-based request tracking,

	a weekly release schedule with client approval, sandbox-first development, and documented QA test execution before every production release. As a result, AngioDynamics benefits from a stable, well-governed Salesforce platform, faster turnaround on business requests, and reduced reliance on internal administration resources.
Inovi Project Team	Faiz Mannan – CTO & Co-founder / Executive Oversight; Nazim Khan – Delivery Lead / Project Manager; Maheer Mahmud – Project Manager; Arshad Hossain – Tech Lead; Abdur Razzak – Senior Salesforce Developer; Sagar Chakraborty – Salesforce Consultant; Mohim Ahmad – Salesforce Developer; Rahadul Islam – Salesforce Developer; Sajjad Ahmed – Salesforce AI / Agentforce Developer; Fatema Tus Sumaiya – QA Engineer
Reference	1. Dan Bolduc – VP, Enterprise Systems, AngioDynamics
Contact Information	1. Dan Bolduc — Email: dbolduc@angiodynamics.com; Phone: +1.518.795.1154

Experience 3: Loxo @ Lilly – Sales Cloud Improvement & Site Report Integration

Project Name	**Loxo @ Lilly – Sales Cloud Improvement & Site Report Integration**

Client Name & Location	Loxo Oncology, Inc. (“Loxo @ Lilly”), a wholly owned subsidiary of Eli Lilly and Company Lilly Corporate Center, Indianapolis, IN 46285, United States
Project Date	March 2023 – December 2025
Contract Value	$21,580
Users / Environment	50+ users
Work Description	Improved and extended Loxo @ Lilly’s Salesforce Sales Cloud (Enterprise Edition) implementation to manage clinical protocols, escalations, and site-level information, and to bring site report data into Salesforce automatically instead of handling it manually. The work included Sales Cloud core configuration (Escalation app, profiles and permissions, custom fields for Accounts, Contacts, Contracts, Escalations, and Protocols, record types, page layouts, and list views); a nightly Site Report integration using Data Loader and custom development; up to four workflow rules for escalation and protocol processes; a starter dashboard with six reports; end-user and administrator training and documentation; and deployment to Production. The project kicked off on March 9, 2023, with user acceptance testing in late April and a planned go-live of May 1, 2023, managed through twice-weekly status meetings and client-accepted Sandbox-to-Production deployments. Under Amendment 1, Inovi provided additional configuration, customization, development, and ongoing Sales Cloud support. As a result, Loxo @ Lilly gained a structured Salesforce environment for managing protocols, escalations, and site information, automated nightly site report data loads, and real-time reporting for business stakeholders, delivered within a regulated pharmaceutical enterprise environment.

Inovi Project Team	Faiz Mannan – Engagement Manager (CTO & Co-founder); Corey DeBoer – Solutions Architect; Maheer Mahmud – Delivery Lead; Sagar Chakraborty – Senior Salesforce Developer
Reference	1. Ron Baptiste – Primary Contact, Loxo @ Lilly 2. Candace Johns – Associate Director, Business Operations, Loxo Oncology, Inc. (Alternate)
Contact Information	1. Ron Baptiste — Email: rbaptiste@loxooncology.com; Phone: 203-973-7204 2. Candace Johns — Email: cjohns@loxooncology.com

Experience 4: Quality Care for Children (QCC) – Nonprofit Implementation

Project Name	**Quality Care for Children (QCC) – Nonprofit Implementation**
Client Name & Location	Quality Care for Children 2970 Clairmont Rd #1000, Atlanta, GA 30329, United States
Project Date	April 2022 – December 2022
Contract Value	$90,000
Users / Environment	15+ users

Work Description	Implemented the Salesforce Nonprofit Success Pack (NPSP) in a new Salesforce environment to replace QCC's manual, document-driven processes, where staff managed hundreds of spreadsheets, forms, and paper records to track families, scholarships, funding, and program participation. The solution supports multiple programs, including ECC, CCAPIS, and ASMC, and manages the full lifecycle of prospective guardians and families, from inquiry and intake through eligibility assessment, enrollment, scholarship management, and ongoing program participation. Inovi automated eligibility verification for childcare assistance and scholarship programs, centralized scholarship availability and funding allocations, and replaced fragmented document management with structured Salesforce records, automated workflows, and real-time reports and dashboards. As a result, QCC now has a single source of truth for its data, faster eligibility and enrollment processing, better oversight of scholarships, funding, and program capacity, improved data accuracy, and reduced administrative effort.
Inovi Project Team	Maheer Mahmud – Project Manager; Corey DeBoer – Solutions Architect; Sagar Chakraborty – Tech Lead
Reference	1. Sarah Bello, LMSW – Family Resource and Scholarship Manager, Parent Services, QCC
Contact Information	1. Sarah Bello — Email: sarah.bello@qccga.org; Phone: 404-479-4208

Experience 5: Ranch Hands Rescue – Managed Services

Project Name	Ranch Hands Rescue – Managed Services
Client Name & Location	Ranch Hands Rescue 8827 Highway 377, Argyle, TX 76226, United States
Project Date	October 2025 – December 2025
Contract Value	$10,000
Users / Environment	30+ users
Work Description	Automated Ranch Hands Rescue's survivor intake and case management workflow using the Salesforce Nonprofit Success Pack (NPSP). Before the project, survivor advocates handled intake through phone calls and paper or document-based forms, which was slow and limited visibility into service delivery. Advocates now capture and manage survivor information directly in Salesforce. The solution also added centralized resource tracking to monitor how resources are allocated and used across survivors, along with critical resource management to track key support services so survivors receive the right assistance on time. As a result, Ranch Hands Rescue gained greater operational efficiency, improved data accuracy, better reporting, and full visibility into how its resources are used to support survivors.
Inovi Project Team	Maheer Mahmud – Project Manager; Sagar Chakraborty – Solutions Architect; Ahad Hossain – Salesforce Developer

Reference	1. Landon C. Dickeson, MS, LPC, C-DBT – Chief Operating Officer, Ranch Hands Rescue and Bob's House of Hope
Contact Information	1. Landon C. Dickeson — Email: landon@ranchhandsrescue.org; Phone: 940-240-0500, ext. 4

Experience 6: Nana Grants – Nonprofit Improvement

Project Name	**Nana Grants – Nonprofit Improvement**
Client Name & Location	Nana Grants 6065 Roswell Rd, #450, Atlanta, GA 30328, United States
Project Date	August 2023 – December 2023
Contract Value	$45,800
Users / Environment	10+ users

Work Description	Enhanced Nana Grants' existing Salesforce Nonprofit solution by optimizing all application forms for a mobile-friendly experience for parents and childcare providers, and by adding automated email notifications to Child Care Providers and parents, including reminders for parents to complete their CGPA information for scholarship eligibility verification. Inovi used Salesforce Nonprofit Cloud features to automate reporting and streamline scholarship management, giving real-time visibility into scholarship recipients, simplifying eligibility evaluation, and automating waiting list management. The solution used Salesforce Experience Cloud with guest user access and community licenses. As a result, Nana Grants can accurately track scholarship recipients, determine eligibility, and maintain an organized waiting list through a secure, scalable, and user-friendly solution with less administrative effort.
Inovi Project Team	Allen Hardy – Project Manager; Sagar Chakraborty – Solutions Architect; Yousuf Zaman – Senior Salesforce Developer
Reference	1. Erica Stephens – Executive Director, Nana Grants
Contact Information	1. Erica Stephens — Email: Ericastephens@nanagrants.org; Direct: 770-845-3663

Experience 7: Keys Non Profit – Accounting Seed Implementation

Project Name	**Keys Non Profit – Accounting Seed Implementation**
Client Name & Location	Keys Non Profit 680 S. Waterman Ave. San Bernardino, CA 92408, United States

Project Date	February 2025 – Present
Contract Value	$18,210 (Accounting Seed Implementation)
Users / Environment	16 users
Work Description	Led the migration of Keys Non Profit's financial operations from Yardi and Smartsheet to Accounting Seed on Salesforce, including all historical financial data, vendor and customer profiles, and open billings and payables. Inovi replicated core accounting processes on the platform, configured granular sharing settings to protect sensitive financial records, and designed a multi-tier approval workflow with guardrails that stop users from approving transactions outside their limits, plus automated emergency backup approvals. The project also delivered order and inventory management, custom check printing, automated Positive Pay file generation for direct bank upload, standard financial reports, and custom reports for cash flow, inventory, and transaction history. Inovi also completed scoping for a future Salesforce Nonprofit Cloud rollout covering housing management, fleet tracking, and Agentforce AI capabilities. As a result, Keys Non Profit has a unified, well-governed financial system with real-time visibility into cash flow, inventory, and transactions, and a clear roadmap for expanding the platform.
Inovi Project Team	Wasif Hussain – Project Manager; Maheer Mahmud – Consultant; Nafis Siddique – Tech Lead; Ahad Hossain – Salesforce Developer
Reference	Peter Parashos – Lead Data Analyst, Keys Non Profit

Contact Information	Peter Parashos — Email: pparashos@keysnonprofit.org; Direct: 909-332-6825

Experience 8: One Mission Society – Accounting Seed Data Migration

Project Name	One Mission Society – Accounting Seed Data Migration
Client Name & Location	One Mission Society 941 Fry Rd, Greenwood, IN 46142, United States
Project Date	July 2026 – Present
Contract Value	$15,000 (Accounting Seed data migration)
Users / Environment	11 Accounting Seed users; 65 total users
Work Description	Leading the migration of One Mission Society's US entity financial data from its existing Salesforce org (NPSP) to a new Salesforce Nonprofit Cloud environment. Because both orgs run Accounting Seed, Inovi is using the shared data structure for a clean, efficient transfer that reduces structural risk, especially for journal entries, which make up most of OMS's data. The work includes a data dictionary, data mapping, and Chart of Accounts alignment, and the migration of Accounts Receivable (Billings, Cash Receipts, and Credit Memos), Accounts Payable (Payables, AP Disbursements, Cash Disbursements, and Credit Memos), Journal Entries and Journal Entry Lines, and all related file attachments matched to their new source records, with data validation and testing in every phase.

	As a result, One Mission Society will have an accurate, clean, and structurally sound financial foundation in its new Nonprofit Cloud environment, delivered through a migration approach designed to prevent data loss and avoid disruption to operations.
Inovi Project Team	Wasif Hussain – Project Manager; Tahzeeb Rasheed – Consultant; Abid Shiddique – Tech Lead; Ahad Hossain – Salesforce Developer
Reference	Betsy Shroyer – Chief Financial Officer, One Mission Society
Contact Information	Betsy Shroyer — Email: bshroyer@onemissionsociety.org; Direct: 765.744.9569

Experience 9: Human Development Fund (HDF) – Accounting Seed Implementation (Phase 1)

Project Name	Human Development Fund (HDF) – Accounting Seed Implementation (Phase 1)
Client Name & Location	Human Development Fund 1905 S. Haggerty Rd, Suite #7, Canton, MI 48188, United

	States
Project Date	August 2026 – Present
Contract Value	$21,960 (Accounting Seed Implementation – Phase 1)
Users / Environment	5 Accounting Seed users currently, expanding as more international arms are added
Work Description	Leading the Phase 1 implementation of Accounting Seed on Salesforce for Human Development Fund's US entity, designed to support a Phase 2 roadmap that will connect Salesforce Nonprofit Cloud (NPC) and external fundraising and donation platforms such as Fundraise Up. The project began with stakeholder meetings and discovery, followed by a Report of Findings, Solution and Technical Design Documents, and a structured project plan. Workstreams include installing and configuring the Accounting Seed Financial Suite and AS Native Tax (reporting periods, Chart of Accounts with default GL setup, page layouts, branded email and PDF templates, users, and permissions); migrating the Chart of Accounts, Opening Trial Balance, open AR and AP, and three years of historical Journal Entries, with Account and Contact matching and merging; configuring the Financial Report Hub, a dashboard, and up to five custom financial reports; and UAT, custom training materials, and six hours of Accounting Seed training. As a result, HDF is building a centralized, scalable financial system that gives leadership immediate financial visibility and can grow as more international arms are added.
Inovi Project Team	Wasif Hussain – Project Manager; Tahzeeb Rasheed – Solutions Architect; Asif Omar – Consultant

Reference	Mustafa Ahmed - Chief Technology Officer
Contact Information	Mustafa Ahmed - Email: mustafa@hdfund.org;

Experience 10: Meridian Cooperative – Salesforce Service and Experience Cloud Implementation

Project Name	**Meridian Cooperative – Salesforce Service and Experience Cloud Implementation**
Client Name & Location	Meridian Cooperative Atlanta, GA
Project Date	September 2024 – July 2025
Contract Value	$150,000
Users / Environment	300+ users
Work Description	Migrated Meridian Cooperative from Microsoft Dynamics to Salesforce Service Cloud and Experience Cloud. The scope included complex data migration, Service Cloud configuration, automation, chat, Omni-Channel, and multiple system integrations.
Inovi Project Team	Sabur Chowdhury – Project Manager; Maheer Mahmud – Delivery Lead; Emily DeBoer – Consultant; Arshad Hossain – Tech Lead; Nafis Siddique – Senior Salesforce Developer
Reference	1. Adam Dinges – VP Enterprise Consulting, Meridian Cooperative

Contact Information	1. Adam Dinges — Email: adamd@meridian.coop; Phone: 256-710-8814

Experience 11: EPIC – Salesforce Multi-cloud Digital Transformation

Project Name	**EPIC – Salesforce Multi-cloud Digital Transformation**
Client Name & Location	EPIC Atlanta, GA
Project Date	October 2018 – September 2024
Contract Value	$2,600,000
Users / Environment	100+ users
Work Description	Led a multi-year digital transformation for EPIC, replacing manual tools with an integrated platform that includes Salesforce Field Service, Sales Cloud, and Service Cloud. As a result, EPIC unified its siloed systems for customer, finance, and operational data on one platform.
Inovi Project Team	Corey DeBoer – Project Manager; Wasif Hussain – Consultant; Sadia Abedin – 3D Designer; Sahadat Alam – UX Designer; Nafis Siddique – Senior Salesforce Developer
Reference	1. Paula Burrell – Controller, EPIC

Contact Information	1. Paula Burrell — Email: p.burrell@thepowerofepic.com; Phone: 770.414.8400

Experience 12: RigUPATL – Salesforce Service and Field Service Implementation

Project Name	RigUPATL – Salesforce Service and Field Service Implementation
Client Name & Location	RigUPATL Atlanta, GA
Project Date	December 2023 – June 2024
Contract Value	$75,000
Users / Environment	10+ users
Work Description	Digitally transformed RigUPATL's field service operations by replacing manual processes with Salesforce Field Service. As a result, RigUPATL addressed inefficiencies in dispatching and scheduling and gained real-time visibility into field operations.
Inovi Project Team	Nazim Khan – Project Manager; Allen Irle – Solutions Architect; Sumon Ali – Senior Salesforce Developer
Reference	1. Chris Kelly – President, RigUPATL

Contact Information	1. Chris Kelly — Email: ckelly@rigupatl.com; Phone: 470.259.0274